
Pressure System Solutions SCOTLAND ISLAND 4/11/2019

COST CENTRE ITEM $ (Excl GST) $ (Excl GST)
Cost per Lot 377 

serviced
$ (Excl GST)

Cost per Lot 377 
serviced

$ (Excl GST)
Cost per Lot 377 

serviced
$ (Excl GST)

Cost per Lot 377 
serviced

1: PROJECT MANAGEMENT 1.1 Project Management $6,240,000 6,240,000$               $                     16,552  6,240,000$                  $                   16,552  6,240,000$           $               16,552  6,240,000$           $               16,552 

2: DESIGN AND CONSTRUCTION 
MANAGEMENT

2.1
Project Construction: Preliminaries and Site 
Establishment

$12,137,034 12,137,034$             $                     32,194  12,137,034$                $                   32,194  12,137,034$         $               32,194  12,137,034$         $               32,194 

Sewer Collection System Options

          A.2    Pressure Sewer System (377 LOTS) 28,504,189$         28,504,189$             75,608$                      

          A.4    Hybrid System 31,265,520$         31,265,520$                 $                    82,932  31,265,520$         82,932$                 31,265,520$         82,932$                

Sewage Treatment Disposal

          B.9    On Island Treatment System 30,153,240$         30,153,240$         79,982$                

          B.11  Discharge to Sydney Water 7,361,263$            7,361,263$               19,526$                       7,361,263$                  19,526$                     7,361,263$           19,526$                

Water Supply

          C.4   Low Flow from Sydney Water 16,029,637$         16,029,637$                42,519$                    

          C.6   Full Retic from Sydney Water 16,730,267$         16,730,267$             44,377$                       16,730,267$         44,377$                 16,730,267$         44,377$                

$70,972,753  $                    188,257  $73,033,455  $                  193,723  $73,734,084 $195,581 $96,526,061 $256,037TOTAL

COMBINATION 4

3: DESIGN AND CONSTRCTION 

3.1

3.2

3.3

COSTING SUMMARY
COMBINATION 1 COMBINATION 2 COMBINATION 3COMPARITIVE COSTINGS FOR OPTION COMBINATIONS
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Pressure System Solutions SCOTLAND ISLAND 4/11/2019

Item Description of Work Qty Unit Rate $ Totals $
1
1.1 Environmental Impact Statement and Assessment including cultural and 

heritage assessement, TPZ and Aborists report, 
1 Item 500,000$      500,000$     

1.2 Engineering Survey includes individual properties, roads, public areas, HDD bore 
path across Pittwater

1 Item 600,000$      600,000$     

1.3 Geotechnical Investigations across the entire Island. 1 Item 150,000$      150,000$     

1.5 Community & Public Consultation 1 Item 250,000$      250,000$     

1.7 Project Coordinator/Manager (Public Works) 1 Item 2,500,000$   2,500,000$  

Subtotal Planning, Coordination and Consultation 4,000,000$  

Plus Profit and Overheads 20% 800,000$     

Total for Project Planning Preliminaries 4,800,000$  
Plus 30% Contingency 1,440,000$  
Total Project Planning, Cooridnation and Consultation with contingency 6,240,000$  

PROJECT PLANNING, COORDINATION AND CONSULTATION PRELIMINARIES

Project Planning, Coordination and Consultation
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Pressure System Solutions SCOTLAND ISLAND 4/11/2019

PROJECT CONSTRUCTION PRELIMINARIES
Item Description of Work Qty Unit Rate $ Totals $
1
1.1 Mobilisation / Demobilisation including site amenities. Includes the 

following: 2 x portable site offices, 1 x Unisex Toilet block with showers 
and waste tank, 1 x Lunchroom, Poly rain water tank, connection of power 
to the existing Community Hall, wireless NBN, installation and freight costs

1 Item 267,500$       267,500$        

1.11 Barge hire (55ton 17m barge) and materials management including crane 
hire, loader hire and ancillary equipment to load and unload equipment at 
Church Point and the Island.

470 Days 5,750$           2,702,500$     

1.2 Inductions for contractor, sub‐contractors, visitors (Estimated 100 
visitors/staff to site)

1 Item 80,000$         80,000$           

1.3 Prepare and Manage Construction Program (2hrs per week x $120 per 
hour x 90 week construction period)

1 Item 21,600$         21,600$           

1.4 Prepare & maintain Construction, Traffic & Environmental Management 
Plans. (40hrs initially to prepare plans plus 8 hrs per week to manage @ 
$120 per hour)

1 Item 91,200$         91,200$           

1.5 Prepare & maintain Environmental Controls and Waste Management 
Controls (8hrs per week x 2 guys plus materials)

1 Item 170,000$       170,000$        

1.6
Prepare & maintain, Quality Assurance, Occupational Health & Safety 
Plans, including ITP’s. (8hrs per week x $120 per hour x 90 week 
construction period)

1

Item 86,400$         86,400$           

1.7 Preparation of all permits, plans, community consultation and approvals 
required from statutory authorities and pay all required fees and charges. 
(Provisional Sum)

1

Item 100,000$       100,000$        

1.8
‘Dial Before You Dig’ services locating including liaison with all relevant 
authorities for water/sewerage, power, communications etc

1

Item 9,600$           9,600$             

1.9
Site setout and survey as per design documentation 1

Item 157,000$       157,000$        

1.10
Prepare photographic record and Dilapidation Reports of existing site 
conditions prior to construction. (Includes Individual property photo's and 
street main alignments)

1

Item 52,000$         52,000$           

1.11 Traffic control including personnel, barriers, control signals etc. 80 wk 
program ‐ 63 wks of TM  

63 Week 7,500$           472,500$        

1.12 Prepare and submit operations and maintenance manuals. (Provisional 
Sum)

1 Item 20,000$         20,000$           

1.13 Work as Executed Documentation 377 Item 450$               169,650$        

1.14 Construction Management/Engineering/Administration, Site Supervision, 
Community Consultation per week ‐ includes, 1 x Senior Project 
Manager/Engineer, 2 x Mid Level Site Engineers, 2 x Site Supervisors, 1 x 
Community Liaison Officer 2 x admin support staff.

90 Item 24,780$         2,230,200$     

1.15 Design, supply and install Scheme operations and maintenance 
depot/shed ‐ includes power, water connection, lunch room, workshop, 
internet, air conditioning, storage, all weather access, security, fencing, 
architechture design, DA approval.

1 Item 350,000$       350,000$        

1.16 Tree Removal, Aborist Report and Management, Removal off Island of 
wood and mulch as required.

1 Item 300,000$       300,000$        

1.17 Existing storm water system upgrades/augmentation to prevent soil 
erosion from the construction activities.

20 Item 25,000$         500,000$        

Subtotal for Construction Preliminaries and Site Establishment 7,780,150$     
Plus Head Contractor Profit and Overheads 20% 1,556,030$     
Construction Preliminaries Total 9,336,180$     
Plus 30% Contingency 2,800,854$     
Construction Preliminaries Total with Contingency 12,137,034$   

PRELIMINARY’S AND SITE ESTABLISHMENT
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Item Description of Work Qty Unit Rate $ Totals $
1
1.1 Civil Design 1 540,000$       540,000$           
1.2 On Property Design including plumbing, drainage and electrical assessments 377 Item 1,200$            452,400$           

Subtotal for Preliminaries and design. 992,400$           

Item Description of Work Qty Unit Rate $ Totals $
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD

2.1 50 mm pipe (Polyethylene PE100 PN16 as specified) 1386 M 240.00$         332,640$           
2.2 63 mm pipe (Polyethylene PE100 PN16 as specified) 1068 M 280.00$         299,040$           
2.3 75 mm pipe (Polyethylene PE100 PN16 as specified) 1578 M 320.00$         504,960$           
2.4 90 mm pipe (Polyethylene PE100 PN16 as specified) 1128 M 360.00$         406,080$           
2.5 110mm pipe (Polyethylene PE100 PN16 as specified) 774 M 420.00$         325,080$           
2.6 140mm pipe (Polyethylene PE100 PN16 as specified) 168 M 520.00$         87,360$              
2.6 50mm rider mains 1000 M 240.00$         240,000$           
2.7 Additional for excavation in rock (Provisional Sum average metre rate divided in 

half)
7102 M 170.00$         1,207,340$        

Subtotal for Pipe Supply and Installation 3,402,500$        
4 TESTING AND COMMISSIONING OF THE PRESSURE SEWERAGE PIPELINE.  7102 M 8.00$              56,816$              

Subtotal for Testing and Commisioning of the Pressure Sewer Pipeline  56,816$              
5 VALVING

Item Description of Work Qty Unit Rate $ Totals $
5.1 50 mm Isolation Valves  20 No 2,500$            50,000$              
5.2 80 mm Isolation Valves 30 No 3,500$            105,000$           
5.3 100 mm Isolation Valves 10 No 4,500$            45,000$              

Sub Total for Isolation valves 200,000$           
6 FLUSHING POINTS

6.1 Connection to main 50mm to 100mm (Light duty trafficable Class B) 25 No 3,500$            87,500$              
Subtotal for Flushing Points 87,500$              

7 AIR VALVES

7.1 Inground Air Valve supply and installation connected to the pressure sewer 
main

10 Item 30,000$         300,000$           

Subtotal for Air Valves 300,000$           
8 ON PROPERTY WORKS

Connection to Pressure Sewer Main 377 No.  $          5,000   $        1,885,000 
On Property Works ‐ Pressure Sewer Unit Supply 377  No.  $          5,000   $        1,885,000 
On Property Works ‐ Pressure Sewer Unit Installation and Commissioning 377 No.  $        17,000   $        6,409,000 

On Property Works ‐ Plumbing Connection, Upgrade and Septic 
Decommissioning

377 No.  $          7,500   $        2,827,500 

Boundary kits (Supply) 377  No.  $              600   $           226,200 
Subtotal for Miscellaneous Items 13,232,700$      

Pressure Sewerage Collection System Cost Estimate Summary
Item Description of Work Item Total

(Excluding GST)
1 PRELIMINARY’S AND DESIGN  $           992,400 
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD  $        3,402,500 

COLLECTION SYSTEM OPTION A2: PRESSURE SEWER 

Flushing Point supply and installation of end of line or in‐line flushing point including connection to the pressure sewer system 
street main

Supply and install air valves connected to the pressure sewer main including materials, labour, testing, commissioning, 
restoration

8.1

PRELIMINARY’S AND DESIGN

Property Connections (including installation of Boundary Kit & Access Box and supply and installation of required 40mm PE100 
PN16 polyethylene pipe and conduit where required, identification plate or post)

Excavation by open cut &/or by horizontal directional boring, supply and installation of pipe (excluding wastage), fittings, 
detection tape (or wire where HDD), marker blocks and posts bedding, backfill, compaction, spoil disposal, shoring (as 
necessary) dewatering, restoration etc. All pressure sewerage system works required to co‐ordinate, avoid and maintain 
soundness of existing underground services.  QA/OH&S requirements, Principal's requirements & Australian Standards
Pipe quantities are indicative only

Isolation Valves with polyethylene stub connections including electro fusion connection couplers, reducers and other fittings 
where required, path box, spindle riser, orange spindle cap identifying any Normally Closed valves, back fill, identification plate 
or post and restoration.

Isolation valve including 316 stainless steel backing rings, nuts, bolts, washers and extension spindles, orange spindle cap 
identifying any Normally Closed valves, path box, spindle riser, back fill, identification plate or post and restoration.

OR
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Pressure System Solutions SCOTLAND ISLAND 4/11/2019

COLLECTION SYSTEM OPTION A2: PRESSURE SEWER 

4 TESTING AND COMMISSIONING OF THE PRESSURE SEWERAGE PIPELINE.   $             56,816 

5 VALVING  $           200,000 
6 FLUSHING POINTS  $             87,500 
7 AIR VALVES  $           300,000 
8 ON PROPERTY WORKS  $     13,232,700 

TOTAL 18,271,916$      
PLUS LEAD CONTRACTOR OVERHEADS AND PROFIT 20% 3,654,383$        

TOTAL COST ESTIMATE
A COLLECTION SYSTEM COST ESTIMATE 21,926,299$      
C CONTINGENCY 30% 6,577,890$        

TOTAL 28,504,189$      
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Pressure System Solutions SCOTLAND ISLAND 4/11/2019

Item Description of Work Qty Unit Rate $ Totals $
1 PRELIMINARIES AND DESIGN
1.1 Civil Design 1 1,050,000$      1,050,000$        
1.2 Extra Over Geotech Report for Land Stabilisation Report 1 150,000$         150,000$           

1.3 Extra Over Tree Removal, Arborist Report and management 1 300,000$         300,000$           

1.4 On Property Design including plumbing, drainage and electrical 
assessments

275 Item 1,200$              330,000$           

1.5 On Property Design including nominating the gravity connection point 
and depth

102 Item 250$                 25,500$              

Subtotal for Preliminaries and Design 1,830,000$        

Item Description of Work Qty Unit Rate $ Totals $
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD

2.1 50 mm pipe (Polyethylene PE100 PN16 as specified) 750 M 240.00$           180,000$           
2.2 63 mm pipe (Polyethylene PE100 PN16 as specified) 400 M 280.00$           112,000$           
2.3 110 mm pipe (Polyethylene PE100 PN16 as specified) 1250 M 420.00$           525,000$           
2.4 125 mm pipe (Polyethylene PE100 PN16 as specified) 800 M 490.00$           392,000$           
2.5 180 mm pipe (Polyethylene PE100 PN16 as specified) 400 M 600.00$           240,000$           
2.6 150mm PVC DWV SN8 3300 M 900.00$           2,970,000$        
2.7 Additional for excavation in rock (Provisional Sum) 6900 M 203.00$           1,400,700$        

Subtotal for Pipe Supply and Installation 5,819,700$        
4 TESTING AND COMMISSIONING OF THE PRESSURE SEWERAGE AND 

GRAVITY PIPELINES.
6900 M 12.00$              82,800$              

Subtotal for testing and commissioning 82,800$              
5 VALVING

Isolation Valves

Item Description of Work Qty Unit Rate $ Totals $
5.1 50 mm Isolation Valves  6 No 2,500$              15,000$              
5.2 100 mm Isolation Valves 20 No 4,500$              90,000$              
5.3 150 mm Isolation Valves 5 No 6,000$              30,000$              

Sub Total for Isolation valves 135,000$           
6 FLUSHING POINTS

6.1 Connection to main 50mm to 100mm (Light duty trafficable Class B) 15 No 3,500$              52,500$              

Subtotal for Flushing Points 52,500$              
7 AIR VALVES

7.1 Inground Air Valve supply and installation connected to the pressure 
sewer main

6 Item 30,000$           180,000$           

Subtotal for Air Valves 180,000$           
8 PROPERTY CONNECTIONS 

100mm Gravity Connection Point ‐ Same Side of Road as main line 51 No.  $            5,500   $           280,500 

100mm Gravity Connection ‐ Other Side of Road 51  No.  $            9,000   $           459,000 
Pressure Sewer Connection to Main 275 No.  $            5,000   $        1,375,000 
On Property Works ‐ Pressure Sewer Unit Supply 275  No.  $            6,000   $        1,650,000 
On Property Works ‐ Pressure Sewer Unit Installation and 
Commissioning

275 No.  $          17,000   $        4,675,000 

On Property Works ‐ Plumbing Connection, Upgrade and Septic 
Decommissioning for Pressure Sewer Properties

275 No.  $            7,500   $        2,062,500 

Isolation valve including 316 stainless steel backing rings, nuts, bolts, washers and extension spindles, orange spindle cap 
identifying any Normally Closed valves, path box, spindle riser, back fill, identification plate or post and restoration.

COLLECTION SYSTEM OPTION A4: HYBRID GRAVITY AND PRESSURE

Excavation by open cut &/or by horizontal directional boring, supply and installation of pipe (excluding wastage), fittings, 
detection tape (or wire where HDD), marker blocks and posts bedding, trench stops, backfill, compaction, spoil disposal, 
shoring (as necessary) dewatering, restoration etc. All pressure sewerage system works required to co‐ordinate, avoid 
and maintain soundness of existing underground services.  QA/OH&S requirements, Principal's requirements & Australian 
Standards
Pipe quantities are indicative only

Isolation Valves with polyethylene stub connections including electro fusion connection couplers, reducers and other 
fittings where required, path box, spindle riser, orange spindle cap identifying any Normally Closed valves, back fill, 
identification plate or post and restoration.

OR

Flushing Point supply and installation of end of line or in‐line flushing point including connection to the pressure sewer 
system street main

Supply and install air valves connected to the pressure sewer main including materials, labour, testing, commissioning, 
restoration

8.1 Property Connections 
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COLLECTION SYSTEM OPTION A4: HYBRID GRAVITY AND PRESSURE

On Property Works ‐ Plumbing Connection, Upgrade and Septic 
Decommissioning for Gravity Sewer Properties

102 No.  $          12,500   $        1,275,000 

Boundary kits (Supply) 275  No.  $                600   $           165,000 
Subtotal for Miscellaneous Items 11,942,000$      

9 GRAVITY SEWER WORKS
9.1

Supply and install concrete Manholes/Access Chambers/Maintenance Shafts 65 No $13,000 $845,000

8.2 Satellite SPS including telemetry controls and overflow storage. Includes 
hard stand areas for maintenance, servicing, retaining walls, fencing, 
safety rails, lighting and earthworks if required.

4 Item  $        500,000   $        2,000,000 

Subtotal for Gravity Sewer 2,845,000$        

Pressure Sewerage Collection System Cost Estimate Summary
Item Description of Work Item Total

(Excluding GST)
1 PRELIMINARIES AND DESIGN  $        1,830,000 
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD  $        5,819,700 

4
TESTING AND COMMISSIONING OF THE PRESSURE SEWERAGE AND 
GRAVITY PIPELINES.

 $             82,800 

5 VALVING  $           135,000 
6 FLUSHING POINTS  $             52,500 
7 AIR VALVES  $           180,000 
8 PROPERTY CONNECTIONS   $     11,942,000 
9 GRAVITY SEWER WORKS  $                      ‐   

TOTAL 20,042,000$      
PLUS LEAD CONTRACTOR PROFIT AND OVERHEAD 20% 4,008,400$        

TOTAL COST ESTIMATE
A COLLECTION SYSTEM COST ESTIMATE 24,050,400$      
C CONTINGENCY 30% 7,215,120$        

TOTAL 31,265,520$      
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Permeate Partners
Capacity 150 kL/day

Area / $k
Preliminaries

Inlet works $ 705

Odour treatment $ 262

Bioreactor $ 2,730

Membrane filtration $ 630

UV Disinfection $ 165

Treated water storage and distribution $ 202

Sludge handling $ 315

Chemical systems/storage $ 412

Plant sump $ 156

Buildings $ 1500

$ 1600

Electrical, control, and instrumentation $ 1042

Commissioning, validation and training $ 300

Services $ 130

SUB‐TOTAL CAPEX $ 10,149

Treatment Plant On Island Cost 10,149,000$                  
Extra Over Environmental Impact Statement 500,000$                        
Specific Site Engineer for Treatment Plant Construction 180,000$                        
Land Acquisition 1,500,000$                    
Access Roads 1,000,000$                    
Waste Water Outfall To Pittwater 6,000,000$                    
Sub Total    19,329,000$                  
Plus Head Contractor Profit and Overheads 20% 3,865,800$                    
Sub Total for On Island Treatment Plant 23,194,800$                  
Plus 30% Contingency 6,958,440$                    
Total for Island Treatment Plant 30,153,240$                  

Roadways, earthworks, siteworks, landscaping and fencing

WASTE DISPOSAL SYSTEM OPTION B9: ON ISLAND TREATMENT DISPOSAL TO 
PITTWATER 

Insatlled capacity (kL/day)

Treatment Plant On Island
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Item Description of Work Qty Unit Rate $ Totals $

9 HDD Bay Crossing and SPS
9.1 SPS including telemetry controls and overflow storage 1 Item  $   2,000,000   $       2,000,000 

9.2 Chemical dosing facility 1 Item  $      150,000   $          150,000 
9.3 Connection to Church Point Sewer 1 Item  $      250,000   $          250,000 
9.4 Supply and installation of DN 100 ABB WaterMaster 

Flowmeter in pre‐cast 900x1200 pit connected with with 
remote mounted display unit inside SPS panel

1 Item 15,000$         15,000$             

9.6 Design 1 item 200,000$       200,000$           
Sub Total SPS 2,615,000$       
HDD Bay Crossing  

PE100 PN20, 280mm conduit with 140mm product pipe 680 M $850 $578,000
Equipment set-up 1 Item $250,000 $250,000
140mm Pipe Supply 680 M $60 $40,800
280mm PE Conduit Supply 680 M $120 $81,600
Pipe Jointing 115 No $400 $46,000
Leak detection system 1 No $150,000 $150,000
Subtotal $1,146,400
Design, Geotech & Survey 15% $171,960
Contingency 20% $263,672
Prelims, supervision, overheads and profit 37% $521,727
SubTotal HDD Bay Crossing $2,103,759

SUBTOTAL HDD BAY CROSSING AND SPS 4,718,759$       

Sewer Pump Station and Rising Main across Pittwater Cost Estimate Summary
Item Description of Work Item Total

(Excluding GST)
9 HDD Bay Crossing and SPS  $       4,718,759 

Plus Head Contractor Profit and Overheads 20% 943,752$           
TOTAL COST ESTIMATE

A DISCHARGE SYSTEM 5,662,510$       
C CONTINGENCY 30% 1,698,753$       

TOTAL 7,361,263$       

9.7

WASTE DISPOSAL SYSTEM OPTION B11: PUMP TO SYDNEY WATER 
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Item Description of Work Qty Unit Rate $ Totals $
1

1.14 Civil Design 1 Item 300,000$     300,000$            

1.16 Wate Booster Pumping Station Design 1 Item 120,000$     120,000$            

1.3 On Property Design ‐ water assessment to verify RWT connection and 
potable supply to kitchen.

377 Item 450$            169,650$            

Subtotal for Preliminaries and Design 420,000$            

Item Description of Work Qty Unit Rate $ Totals $
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD

2.1 110 mm pipe (Polyethylene PE100 PN16 as specified) 5000 M 420.00$       2,100,000$        
2.6 140mm pipe (Polyethylene PE100 PN16 as specified) 400 M 520.00$       208,000$            
2.7 Additional for excavation in rock 5400 M 470.00$       2,538,000$        

Subtotal for Pipe Supply and Installation 4,846,000$        

4 TESTING AND COMMISSIONING 5400 M 15.00$         81,000$              

5 VALVING

Item Description of Work Qty Unit Rate $ Totals $
5.1 100 mm Isolation Valves  35 No 4,500$         157,500$            

Sub Total for Isolation valves 157,500$            
6 Hydrant POINTS

6.1 Hydrants 55 No 3,500$         192,500$            

Subtotal for hydrant Points 192,500$            
7 AIR VALVES

7.1 In ground Air Valve supply and installation  6 Item 7,500$         45,000$              
Subtotal for Air Valves 45,000$              

8 PROPERTY CONNECTIONS 

Connection of Property to Water Main 377 No.  $        5,000   $        1,885,000 

Water Meters including copper upstand and isolation valve (Supply and 
install)

377  No.  $           450   $           169,650 

 $        2,054,650 

9 MISCELLANEOUS ITEMS

9.1 Supply and install WPS including telemetry controls 1 Item  $   250,000   $           250,000 
9.3 Connection to Church Point Water Main 1 Item  $   100,000   $           100,000 
9.4 Supply and installation of DN 100 flow meter at the WPS 1 Item 25,000$       25,000$              

Subtotal for Miscellaneous Items 375,000$            
10 HDD Bay Crossing

HDD Bay Crossing  

PE100 PN20, 280mm conduit with 140mm product pipe 680 M $850
$578,000

Equipment set-up 1 Item $250,000 $250,000
140mm PE Pipe Supply 680 M $60 $40,800
280mm PE Conduit Supply 680 M $120 $81,600
Pipe Jointing 115 No $400 $46,000
Leak detection system 1 No $150,000 $150,000
Subtotal $1,146,400
Design, Geotech & Survey 15% $171,960

Subtotal for Property Connections

WATER C4 LOW FLOW SYSTEM FROM SYDNEY WATER

8.1 Property Connections (including installation of Water Meter and supply and installation of required 25mm PE100 PN16 polyethylene pipe and 
conduit where required, identification plate or post)

PRELIMINARY’S AND DESIGN

Excavation by open cut &/or by horizontal directional boring, supply and installation of pipe (excluding wastage), fittings, detection tape (or 
wire where HDD), marker blocks and posts bedding, backfill, compaction, spoil disposal, shoring (as necessary) dewatering, restoration etc. All 
pipework required to co‐ordinate, avoid and maintain soundness of existing underground services.  QA/OH&S requirements, Principal's 
requirements & Australian Standards

OR
Isolation valve including 316 stainless steel backing rings, nuts, bolts, washers and extension spindles, orange spindle cap identifying any 
Normally Closed valves, path box, spindle riser, back fill, identification plate or post and restoration.

Isolation Valves with polyethylene stub connections including electro fusion connection couplers, reducers and other fittings where required, 

Supply and Install Hydrants as per Sydney Water specification

Supply and install air valves connected to the water main including materials, labour, testing, commissioning, restoration

10.1
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WATER C4 LOW FLOW SYSTEM FROM SYDNEY WATER
Contingency 20% $263,672
Prelims, supervision, overheads and profit 37% $521,727
SubTotal HDD Bay Crossing $2,103,759

Sub Total Low Flow Water Reticulation Cost Estimate Summary
Item Description of Work Item Total

(Excluding GST)
1 PRELIMINARY’S AND DESIGN  $           420,000 
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD  $        4,846,000 
4 TESTING AND COMMISSIONING  $              81,000 
5 VALVING  $           157,500 
6 HYDRANT POINTS  $           192,500 
7 AIR VALVES  $              45,000 
8 PROPERTY CONNECTIONS   $        2,054,650 
9 MISCELLANEOUS  $           375,000 
10 HDD Bay Crossing  $        2,103,759 

Sub Total Low Flow Water Reticulation Cost Estimate Summary 10,275,409$      
Plus Head Contractor Profit and Overheads 20% 2,055,082$        

12,330,490$      
Plus Contingency 30% 3,699,147$        
Total Low Flow Water Reticulation Cost Estimate Summary 16,029,637$      

Connect a 25mm PE water supply pipe from the water meter to the 
properties existing RWT with float valve and flow restrictor. 

377 No.  $        3,500   $        1,319,500 

Connect a 25mm PE water supply pipeline from the water meter 
connection to the kitchen area of the house providing a potable water 
supply for drinking/cooking etc

377 No.  $        2,500   $           942,500 

2,262,000$        
377 6,000$                

ON PROPERTY WORKS FOR WATER CONNECTION TO A LOW FLOW SYSTEM

TOTAL CONNECTION COST FOR COMMUNITY TO CONNECT TO THE LOW FLOW WATER SYSTEM
Cost per lot
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Item Description of Work Qty Unit Rate $ Totals $
1
1.1 Civil Design 1 Item 300,000$     300,000$            

1.2 WPS Design 1 Item 120,000$     120,000$            

Subtotal for Preliminaries and Design 420,000$            

Item Description of Work Qty Unit Rate $ Totals $
2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD

2.1 125 mm pipe (Polyethylene PE100 PN16 as specified) 2700 M 490.00$       1,323,000$        
2.2 180 mm pipe (Polyethylene PE100 PN16 as specified) 2700 M 600.00$       1,620,000$        
2.7 Additional for excavation in rock 5400 M 272.00$       1,468,800$        

Subtotal for Pipe Supply and Installation 4,411,800$        
4 TESTING AND COMMISSIONING OF THE WATER MAIN 5400 M 15.00$         81,000$              

5 VALVING

Item Description of Work Qty Unit Rate $ Totals $
5.1 100 mm Isolation Valves  15 No 4,500$         67,500$              
5.2 150 mm Isolation Valves 20 No 6,000$         120,000$            

Sub Total for Isolation valves 187,500$            
6 Hydrant POINTS

6.1 Hydrants 55 No 3,500$         192,500$            
Subtotal for hydrant Points 192,500$            

7 AIR VALVES

7.1 In ground Air Valve supply and installation. 6 Item 7,500$         45,000$              
Subtotal for Air Valves 45,000$              

8 PROPERTY CONNECTIONS 

Connection of Property to Water Main 377 No.  $        5,000   $        1,885,000 
Water Meters including copper upstand and isolation  377  No.  $           450   $           169,650 

 $        2,054,650 
9 MISCELLANEOUS ITEMS
9.1 Supply and install WPS including telemetry controls 1 Item  $   250,000   $           250,000 

9.3 Connection to Church Point Water Main 1 Item  $   100,000   $           100,000 
9.4 Supply and installation of DN 100 flow meter at the WPS 1 Item 25,000$       25,000$              

Subtotal for Miscellaneous Items 375,000$            
10 HDD Bay Crossing

PE100 PN16, 450mm conduit with 280mm product pipe 680 M $1,300 $884,000
Equipment set-up 1 Item $250,000 $250,000
250mm PE Pipe Supply 680 M $80 $54,400
450mm PE Conduit Supply 680 M $300 $204,000
Pipe Jointing 115 No $600 $69,000
Leak detection system 1 No $150,000 $150,000
Subtotal $1,611,400
Design, Geotech & Survey 15% $241,710
Contingency 20% $370,622
Prelims, supervision, overheads and profit 37% $733,348
SubTotal HDD Bay Crossing $2,957,080

Item Description of Work Item Total
(Excluding GST)

Subtotal for Property Connections

8.1 Property Connections (including installation of Water Meter and supply and installation of required 25mm PE100 PN16 
polyethylene pipe and conduit where required, identification plate or post)

PRELIMINARY’S AND DESIGN

Excavation by open cut &/or by horizontal directional boring, supply and installation of pipe (excluding wastage), fittings, 
detection tape (or wire where HDD), marker blocks and posts bedding, backfill, compaction, spoil disposal, shoring (as 
necessary) dewatering, restoration etc. All pipework required to co‐ordinate, avoid and maintain soundness of existing 
underground services.  QA/OH&S requirements, Principal's requirements & Australian Standards

Isolation Valves with polyethylene stub connections including electro fusion connection couplers, reducers and other fittings 
where required, path box, spindle riser, orange spindle cap identifying any Normally Closed valves, back fill, identification plate 
or post and restoration.

WATER C6 FULL RETICULATION FROM SYDNEY WATER 

OR
Isolation valve including 316 stainless steel backing rings, nuts, bolts, washers and extension spindles, orange spindle cap 
identifying any Normally Closed valves, path box, spindle riser, back fill, identification plate or post and restoration.

Supply and Install Hydrants as per Sydney Water specification

Supply and install air valves connected to the water main including materials, labour, testing, commissioning, restoration

Sub Total Full Flow Water Reticulation Cost Estimate Summary
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WATER C6 FULL RETICULATION FROM SYDNEY WATER 
1 PRELIMINARY’S AND DESIGN  $           420,000 

2 PIPE SUPPLY AND INSTALLATION BY OPEN CUT OR HDD  $        4,411,800 

4 TESTING AND COMMISSIONING OF THE WATER MAIN  $              81,000 

5 VALVING  $           187,500 
6 HYDRANT POINTS  $           192,500 
7 AIR VALVES  $              45,000 
8 PROPERTY CONNECTIONS   $        2,054,650 
9 MISCELLANEOUS ITEMS  $           375,000 
9 HDD Bay Crossing  $        2,957,080 

10,724,530$      
Plus Head Contractor Profit and Overheads 20% 2,144,906$        
Sub Total Full Flow Water Reticulation Cost Estimate Summary 12,869,436$      
Plus 30% Contingency 3,860,831$        
Total Full Flow Water Reticulation Cost Estimate Summary Total 16,730,267$      

Connect a 25mm PE water supply pipe from the water 
meter to the properties existing water pipe 
infrastructure, where required upgrade piping to 
ensure compliance with AS3500.

377 No.  $        5,000   $        1,885,000 

1,885,000$        
377 5,000$                

ON PROPERTY WORKS FOR WATER CONNECTION TO A FULL FLOW SYSTEM

TOTAL CONNECTION COST FOR COMMUNITY TO CONNECT TO THE FULL FLOW WATER SYSTEM
Cost per lot
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